| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 474 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL CRDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARRCLL VWH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1119001
SET- ASI DE :

VENDOR RANKI NG :

RI PRAP DI TCH CHECK [

0127 205-02234 9.000 EACH 90. 00000 810. 00
TEMPORARY EROS|I ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO STEEL ALTERNATE $ 4,218,794.03 100. 0000%
| (1) 35-1386990 | |
| 1SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ E L N T e N N N N SSSSee.
SECTI ON 0002 BRI DGE REPLACEMENT- STEEL ALTERNATE ALT AL2
I I
0112 105- 01925 12.000 MOS | 1500. 00000 18000. 00| |
FIELD OFFICE, 51.1 n2 | | |
0113 105- 06845 LUMP| 50000. 00000 50000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0114 110- 01001 LUMP|  200000. 00000 200000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0115 201-52370 LUMP| 70000. 00000 70000. 00| |
CLEARI NG RI GHT OF WAY | | |
0116 202- 02241 427.100 m | 3. 00000 1281. 30| |
GUARDRAI L, REMOVE | | |
0117 202- 03000 LUVP| 8000. 00000 8000. 00| |
HOUSES AND BUI LDI NGS, REMOVE | | |
0118 202- 03000 LUVP| 4000. 00000 4000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0119 202- 03000 LUVP| 6000. 00000 6000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 I I I
0120 202-51330 LUMP|  300000. 00000 300000. 00| |
PRESENT STRUCTURE, REMOVE [ | |
0121 202- 60820 282.000 n2 | 6. 75000 1903. 50| |
SURFACE M LLI NG, ASPHALT | | |
0122 202- 74045 28.000 EACH 35. 00000 980. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0123 203- 02000 6095.000 nB | 13. 00000 79235. 00| |
EXCAVATI ON, COWVON | | |
0124 203- 02070 13526.000 nB8 | 15. 50000 209653. 00| |
BORROW | | |
0125 203- 94803 2314.300 nB | 15. 70000 36334. 51 |
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | |
0126 205- 02231 406.000 m | 35. 00000 14210. 00 |
I
I
I
I
I

I
|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
I
|
|
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARROLL VH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | |
| 1SOM JACK CONSTRUCTION CO | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ 1
0128 205- 02236 2.000 EACH 100. 00000 200. 00| |
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | | |
0129 211- 02060 885.000 nB | 36. 00000 31860. 00| |
B BORROW FCR STRUCTURE BACKFI LL | | |
0130 211- 06467 65.500 nB8 | 26. 00000 1703. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0131 303-52308 3479.500 My | 19. 75000 68720. 13| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0132 304- 04403 28.700 nB8 | 67. 00000 1922. 90| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0133 305- 05206 1161.900 My | 50. 25000 58385. 48| |
W DENI NG W TH HMVA | | |
0134 402- 05468 2795.100 My | 41. 00000 114599. 10| |
HVA BASE 25.0 mm MAI NLI NE | | |
0135 402- 05474 908.900 My | 43. 00000 39082. 70| |
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0136 402- 05477 641.200 My | 48. 00000 30777. 60| |
HVA SURFACE 9.5 mm MNAI NLI NE | | |
0137 402- 05481 597.000 My | 44. 00000 26268. 00| |
HVA BASE 25.0 mm SHOULDER | | |
0138 402- 05487 4.600 My | 155. 00000 713. 00| |
HVA | NTERVEDI ATE 19. 0 nm  SHOULDER | | |
0139 402- 05490 3.500 My | 155. 00000 542. 50| |
HVA SURFACE 9.5 nm SHOULDER [ | |
0140 404- 05510 3317.000 n2 | 1. 90000 6302. 30| |
SEAL COAT, 1 | | |
0141 406- 05521 23161. 000 | 0. 30000 6948. 31| |
ASPHALT FOR TACK COAT | | |
0142 601- 01522 2.000 EACH 1500. 00000 3000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0143 601- 01522 1.000 EACH 1650. 00000 1650. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB , [ | |
MODI FI ED ( TYPE X) | | |
0144 601- 01626 1.000 EACH 2350. 00000 2350. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0145 601- 01701 4.000 EACH 1850. 00000 7400. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0146 601- 06037 2.000 EACH 750. 00000 1500. 00| |
I

GUARDRAI L END TREATMENT, |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 RQUTE : US 421
CALL ORDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARRCOLL VH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET- ASI OE :

| (1) 35-1386990 | |
[1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRI AL SHAFT HCOLES

------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0147 601- 06769 1.000 EACH  11000.00000 11000. 00| |
ENERGY ABSCRBI NG TERM NAL, B CZ, 3 BAY | | |
0148 601-99105 550.600 m | 37. 00000 20372. 20| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0149 602- 06639 225.700 m | 80. 00000 18056. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0150 603- 06065 24.000 m | 62. 00000 1488. 00| |
FENCE, CHAIN LINK, RESET | | |
0151 605- 06090 68.820 m | 115. 00000 7914. 30| |
CURB, | NTEGRAL, CONCRETE | [ |
0152 605- 99316 24.600 n2 | 38. 00000 934. 80| |
CURB WALK, | NTEGRAL, CONCRETE | | |
0153 610- 05527 169.000 My | 89. 00000 15041. 00| |
HVA FOR APPROACHES | | |
0154 610- 06257 167.500 n2 | 51. 00000 8542. 50| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ |
250 mm | | |
0155 611- 06497 2.000 EACH 200. 00000 400. 00| |
MAI LBOX ASSEMBLY, Sl NGLE | | |
0156 615- 06490 12.000 EACH 150. 00000 1800. 00| |
RIGHT OF WAY MARKER | | [
0157 615- 06505 6.000 EACH| 500. 00000 3000. 00| |
MONUVENT, B | | |
0158 616- 02320 3847.000 n2 | 4. 25000 16349. 75| |
GEOTEXTI LES | | |
0159 616- 06405 3972.000 My | 22. 00000 87384. 00| |
Rl PRAP, REVETNMENT | [ |
0160 621- 06574 173.000 n2 | 9. 00000 1557. 00| |
SCODDI NG | | |
0161 701- 05779 LUMP|  210000. 00000 210000. 00| |
FURNI SHI NG DRI LLED SHAFT DRI LLI NG | | |
EQUI PNVENT | | |
0162 701- 05780 282.700 n8 | 475. 00000 134282. 50| |
DRI LLED SHAFT CONCRETE | [ |
0163 701- 05781 181.100 n8 | 1175. 00000 212792. 50| |
UNCLASSI FI ED SHAFT EXCAVATI ON | [ |
0164 701- 05782 5.000 n8 | 700. 00000 3500. 00| |
UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON | | |
0165 701- 05783 20.000 h | 950. 00000 19000. 00| [
OBSTRUCTI ONS | | |
0166 701- 05784 33.000 m | 900. 00000 29700. 00| |
I I
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARROLL VH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1386990 | |
| 1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
0167 701-05785 5.000 m | 1200. 00000 6000. 00| |
EXPLORATI ON ( SHAFT EXCAVATI ON) | [ |
0168 701- 05787 LUMP|  10000. 00000 10000. 00| |
I NSTRUVENTATI ON, | NTEGRI TY TESTI NG AND | | |
DATA COLLECTI ON | | |
0169 701-51195 504.000 m | 92. 00000 46368. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0170 701-91792 28.000 EACH 120. 00000 3360. 00| |
PILE TIP, STEEL H | | |
0171 702- 51005 79.100 n8 | 458. 00000 36227. 80| |
CONCRETE, A, SUBSTRUCTURE | | [
0172 702- 51010 140.600 n8 | 458. 00000 64394. 80| |
CONCRETE, B, ABOVE FOOTI NGS | | |
0173 702-51015 77.800 n8 | 490. 00000 38122. 00| |
CONCRETE, B, FOOTI NGS | | |
0174 702-51100 593.000 kg | 7. 00000 4151. 00| |
DRAI N PI PE, CAST |RON, 150 nm | | |
0175 702-51110 696.800 kg | 7. 00000 4877. 60| |
GRATES, BASINS, AND FI TTINGS, CAST IRO\II | |
0176 702- 99293 81. 200 | 783. 00000 63579. 60| |
CONCRETE, A, SUBSTRUCTURE, MODI FI ED | | |
0177 703-51030 28065.000 kg | 1. 10000 30871. 50| |
REI NFORCI NG STEEL | | |
0178 703- 51032 104929.000 kg | 1. 35000 141654. 15| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0179 703- 90512 228.000 EACH| 10. 00000 2280. 00| |
THREADED BAR SPLI CE | | |
0180 703- 97703 2656.000 EACH| 14. 00000 37184. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0181 704- 51002 581.300 n8 | 522. 00000 303438. 60| |
CONCRETE, C, SUPERSTRUCTURE | | |
0182 706- 06343 155.900 m | 415. 00000 64698. 50| |
RAILING PS-2 | | |
0183 706- 06354 2.000 EACH 1500. 00000 3000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPST| | |
0184 706- 51020 18.000 n8 | 550. 00000 9900. 00| |
CONCRETE, C, RAILING | | |
0185 706- 98353 223.100 m | 320. 00000 71392. 00| |
RAILING CURB MOUNT, 2 TUBED | | |
0186 707- 92406 8.000 EACH 1200. 00000 9600. 00| |
I

BEARI NG ASSEMBLY, ELASTOMERI C
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 RQUTE : US 421
CALL ORDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARRCOLL VH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET- ASI OE :

| (1) 35-1386990 | |
[1SOM JACK CONSTRUCTI ON CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0187 707- 96476 8.000 EACH 3065. 00000 24520. 00| |
BEARI NG ASSEMBLY, FI XED | | |
0188 709- 51821 LUMP|  15000. 00000 15000. 00| |
SURFACE SEAL | | |
0189 711-51038 LUWP|  800000. 00000 800000. 00| |
STRUCTURAL STEEL | | |
0190 711-51080 8.000 EACH 110. 00000 880. 00| |
ANCHOR PLATE, AP3 | | |
0191 715- 05048 998.500 m | 15. 00000 14977. 50| |
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0192 715- 05053 107.900 m | 32. 00000 3452. 80| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0193 715- 05149 30.700 m | 46. 00000 1412. 20| |
PIPE, TYPE 2, CIRCULAR 300 nm [ [ [
0194 715- 05151 46.800 m | 59. 00000 2761. 20| |
PIPE, TYPE 2, CIROULAR 375 nm [ [ [
0195 715- 05152 41.100 m | 65. 00000 2671. 50 |
PIPE, TYPE 2, CIROULAR 450 nm [ [ [
0196 715-05169 93.800 m | 58. 00000 5440. 40 |
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0197 715- 05407 34.000 m | 39. 00000 1326. 00| |
Pl PE, END BENT DRAIN, 150 nm | | |
0198 715- 46000 2.000 EACH 120. 00000 240. 00| |
Pl PE END SECTION, 300 mm | | |
0199 715- 46005 16.000 EACH| 130. 00000 2080. 00| |
Pl PE END SECTION, 375 mm | | |
0200 715- 46010 2.000 EACH 150. 00000 300. 00| |
Pl PE END SECTION, 450 mm | | |
0201 718- 06529 10.000 EACH| 450. 00000 4500. 00| |
OUTLET PROTECTOR, 2 | | |
0202 718- 06531 1.000 EACH 550. 00000 550. 00| |
OUTLET PROTECTOR, 3 | | |
0203 718- 52610 225.660 n8 | 40. 00000 9026. 40| |
AGGREGATE FOR UNDERDRAI NS | | |
0204 718-99153 1997.000 n2 | 4. 75000 9485. 75| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0205 720- 45410 2.000 EACH 1600. 00000 3200. 00| |
MANHOLE, C4 | | |
0206 720- 94906 2.000 EACH 900. 00000 1800. 00| |
INLET, X5 | | |
0207 724-51925 28.200 m | 577. 00000 16271. 40 |
I

STRUCTURAL EXPANSI ON JOINT, SS [ [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 RQUTE : US 421
CALL ORDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARRCOLL VH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET- ASI OE :

| (1) 35-1386990 | |
[1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0208 730- 26811 1.000 EACH 4900. 00000 4900. 00|
GRATED BOX END SECTION, I, 2:1, 875 nm | |
X 600 mm, MODIFlED | |
0209 801- 06207 10596. 000 m | 3. 15000 33377. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [
0210 801- 06605 6.000 EACH 200. 00000 1200. 00|
BARRI CADE, I11A | |
0211 801- 06640 20.000 EACH 215. 00000 4300. 00|
CONSTRUCTI ON SIGN, A | |
0212 801- 06645 1.000 EACH 50. 00000 50. 00|
CONSTRUCTI ON SIGN, B | |
0213 801- 06775 LUMP|  75000. 00000 75000. 00|
MAI NTAI NI NG TRAFFI C | |
0214 801- 97643 194.400 m | 45. 00000 8748. 00|
TEMPORARY BUZZ STRIPS , TEMPORARY | |
0215 802- 02489 92.050 m | 48. 00000 4418. 40
SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |
0216 802- 76025 8.080 n2 | 225. 00000 1818. 00

SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm THI CKNESS |
0217 802- 76030 1.360 n2 | 190. 00000 258. 40
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, |
2.54 nm TH CHNESS [

0218 804- 06770 22.000 EACH 30. 00000 660. 00
DELI NEATOR PCST |
LINE, PAINT, SOLID, WA TE, 100 nm |

0220 808- 75245 1639.000 m | 1. 03000 1688. 17
LI NE, THERMOPLASTIC, SOLID, YELLOW [
100nm |

0221 808- 75297 29.000 m | 24. 00000 696. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm

I
I
I
I
I
I
I
I
I
|
0219 808- 06713 1792.000 m | 0. 49000 878. 08
I
I
I
I
I
| |
0222 808- 75998 59. 000 EACH 40. 00000 2360. 00
I
I

SNOWPLOMBLE RAlI SED PAVEMVENT MARKER |
SECTI ON TOTALS | $ 4,218,794.03
------------------------------------------ o

CONTRACT TOTALS | $ 4,218, 794. 03] [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 949. 46 RQUTE : SR 16
CALL CRDER : 490 CONTRACT I D : B -24602-A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 11/10/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5409009
5409009
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 791, 750. 89 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $  844,536.96 106. 6670%
3 35-1058755 BAKER & SCHULTZ, |NC. CONDI TI ONAL $  857,392.13 108. 2906%
4  35-1523985 WRTZ & YATES, |NC. $  862,878.90 108. 9836%
5  35-1489621 HRP OONSTRUCTI ON, | NC. $ 910, 243. 49 114. 9658%
| (1) 35-1212938 | (2) 35-1386990 | (3) 35-1058755
| ATLAS EXCAVATING | NC. | 1SOM JACK CONSTRUCTI ON CO | BAKER & SCHULTZ, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105-01925 9.000 MOS | 750. 00000 6750. 00| 1500. 00000 13500. 00| 800. 00000 7200. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  14000. 00000 14000. 00|  17000. 00000 17000.00|  14520. 00000 14520. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  40000. 00000 40000. 00]  30000. 00000 30000.00]  36000. 00000 36000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP) 6000. 00000 6000. 00| 9500. 00000 9500. 00| 8425. 00000 8425. 00
CLEARING RIGHT OF WAY , STR NO 1 | |
0005 201- 52370 LUWP| 6000. 00000 6000. 00| 6800. 00000 6800. 00| 2160. 00000 2160. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 202- 02272 35.000 m | 30. 00000 1050. 00| 90. 00000 3150. 00| 32. 40000 1134. 00
PAVED S| DE DI TCH, REMOVE | | |
0007 202- 51330 LUWP|  18000. 00000 18000. 00|  25000. 00000 25000.00|  23450. 00000 23450. 00
PRESENT STRUCTURE, REMOVE , STRNO 1 | |
0008 202- 51330 LUWP|  18000. 00000 18000. 00|  25000. 00000 25000.00|  23000. 00000 23000. 00
PRESENT STRUCTURE, REMOVE , STRNO 2 | |
0009 202- 60820 432.000 n2 | 5. 50000 2376. 00| 7.50000 3240. 00| 10. 00000 4320. 00
SURFACE M LLING ASPHALT | | |
0010 203- 02000 2140.000 n8 | 13. 00000 27820. 00| 15. 00000 32100. 00| 28. 10000 60134. 00
EXCAVATI ON,  COMVON | | |
0011 203- 02070 432.000 n8 | 12. 50000 5400. 00| 17. 25000 7452. 00| 32. 40000 13996. 80
BORROW | |
0012 205- 02224 425.000 m | 5. 50000 2337. 50| 7.00000 2975. 00| 5. 75000 2443.75

TEMPCRARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL CRDER : 490 CONTRACT ID : B -24602-A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10: 00 AM DISTRCT  : LAPCRTE Di STRICT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1386990 | (3) 35-1058755
| ATLAS EXCAVATI NG, | NC. [1SOM JACK CONSTRUCTI ON CO | BAKER & SCHULTZ, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0013 205- 02231 288.000 m | 44. 00000 12672. 00| 31. 00000 8928. 00| 23. 75000 6840. 00

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |

|
I
0015 211- 02060 1181.000 n8 | 28. 00000 33068. 00| 24. 00000 28344. 00| 25. 35000 29938. 35
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 2460.000 My | 14. 50000 35670. 00| 18. 00000 44280. 00| 19. 10000 46986. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05468 1576.000 My | 38. 50000 60676. 00| 42. 00000 66192. 00| 40. 00000 63040. 00
HVA BASE 25.0 nm NAI NLI NE | | |
0018 402- 05474 547.000 My | 40. 50000 22153. 50| 44. 00000 24068. 00| 42.10000 23028. 70
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0019 402- 05477 314.000 My | 47.50000 14915. 00| 51. 00000 16014. 00| 49. 70000 15605. 80
HVA SURFACE 9.5 mm MAI NLI NE | | |
0020 402- 05481 190.000 My | 42. 50000 8075. 00| 44. 00000 8360. 00| 44. 30000 8417. 00
HVA BASE 25.0 nm SHOULDER | | |
0021 404- 05511 956.000 n2 | 2. 80000 2676. 80| 4.00000 3824. 00| 2. 80000 2676. 80
SEAL COAT, 2 | | |
0022 405- 05517 7.300 My | 423. 91000 3094. 54| 550. 00000 4015. 00| 432. 00000 3153. 60
ASPHALT FOR PRI ME COAT | |
0023 406- 05520 2.150 My | 170. 00000 365. 50| 300. 00000 645. 00| 173. 00000 371.95
ASPHALT FOR TACK COAT | | |
0024 601- 01740 1.000 EACH 1650. 00000 1650. 00| 1700. 00000 1700. 00| 2090. 00000 2090. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0025 601- 02636 22.860 m | 41. 50000 948. 69| 48. 00000 1097. 28| 73. 70000 1684. 78
GUARDRAI L, W BEAM NESTED | | |
0026 601- 06037 7.000 EACH 620. 00000 4340. 00| 710. 00000 4970. 00| 770. 00000 5390. 00
GUARDRAI L END TREATMENT, | | | |
0027 601-91921 10. 000 EACH| 240. 00000 2400. 00| 115. 00000 1150. 00| 286. 00000 2860. 00
GUARDRAI L POST ANCHOR | |
0028 601- 99105 516.255 m | 32. 00000 16520. 16| 40. 00000 20650. 20| 39. 70000 20495. 32
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 607- 06175 80.000 m | 51. 00000 4080. 00| 35. 00000 2800. 00| 65. 60000 5248. 00
GUTTER, CONCRETE | |
0030 610- 06257 89.500 n2 | 58. 00000 5191. 00| 51. 00000 4564. 50| 55. 00000 4922. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | [ |
0031 611- 06497 1.000 EACH 110. 00000 110. 00| 135. 00000 135. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0032 615- 06490 37.000 EACH 105. 00000 3885. 00| 120. 00000 4440. 00| 124. 00000 4588. 00
|

RIGHT OF WAY MARKER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 490 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL ORDER : 490 CONTRACT ID : B -24602- A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1386990 | (3) 35-1058755
| ATLAS EXCAVATI NG | NC. [ 1'SOM JACK CONSTRUCTI ON CO | BAKER & SCHULTZ, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0033 615- 06505 4.000 EACH 340. 00000 1360. 00] 500. 00000 2000. 00| 470. 00000 1880. 00
MONUMENT, B | | |
0034 616- 02320 1809.000 n2 | 4.10000 7416. 90| 4. 20000 7597. 80| 2. 50000 4522. 50
GEOTEXTI LES | | |
0035 616- 06405 910.000 My | 19. 50000 17745. 00| 21. 50000 19565. 00| 24. 85000 22613. 50
Rl PRAP, REVETMENT | | |
0036 616- 06451 676.100 My | 19. 00000 12845. 90| 23. 00000 15550. 30| 26. 00000 17578. 60
Rl PRAP, UNI FORM | | |
0037 621- 01004 4.000 EACH 215. 00000 860. 00| 700. 00000 2800. 00| 216. 00000 864. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06545 1.458 My | 655. 00000 954. 99| 552. 00000 804. 82 675. 00000 984. 15
FERTI LI ZER | | |
0039 621- 06553 153.100 kg | 8. 80000 1347. 28| 12. 00000 1837. 20| 9. 10000 1393. 21
SEED M XTURE, R | | |
0040 621- 06557 153.100 kg | 7. 40000 1132. 94 11. 00000 1684. 10| 7. 70000 1178. 87
SEED M XTURE, T | | |
0041 621- 06565 7.310 My | 500. 00000 3655. 00| 475. 00000 3472. 25| 520. 00000 3801. 20
MULCH NG MATERI AL | | |
0042 621- 06567 25.900 kL | 0. 60000 15. 54| 10. 00000 259. 00| 0. 55000 14. 25
WATER | | |
0043 621- 06574 1025.000 n2 | 3. 80000 3895. 00| 8. 00000 8200. 00| 3. 90000 3997. 50
SCODDI NG | | |
0044 621- 06575 412.000 n2 | 3. 80000 1565. 60| 9. 00000 3708. 00| 3. 90000 1606. 80
SODDI NG,  NURSERY | | |
0045 622- 52436 7.000 EACH 26. 00000 182. 00| 30. 00000 210. 00| 27.00000 189. 00
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 162.000 EACH 9. 50000 1539. 00| 12. 00000 1944. 00| 9. 75000 1579. 50
SEEDLI NG | | |
0047 703-51030 2318.000 kg | 1. 65000 3824. 70| 1. 87000 4334. 66 1. 50000 3477.00
REI NFORCI NG STEEL | |
0048 704- 51002 16.730 n8 | 245. 00000 4098. 85| 650. 00000 10874. 50| 560. 00000 9368. 80
CONCRETE, C, SUPERSTRUCTURE | | |
0049 714- 03437 184.000 n2 | 360. 00000 66240. 00| 375. 00000 69000. 00| 355. 00000 65320. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0050 714- 04733 11.600 m | 9800. 00000 113680.00]  10500. 00000 121800.00]  10625. 00000 123250. 00

CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 8530 nm X 3050 nm | | |
0051 714-04733 11.600 m |  13500. 00000 156600. 00]  11300. 00000 131080. 00|  11727. 00000 136033. 20
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 9750 nm X 3660 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 490 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL ORDER : 490 CONTRACT ID : B -24602- A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1386990 | (3) 35-1058755
| ATLAS EXCAVATI NG | NC. [ 1'SOM JACK CONSTRUCTI ON CO | BAKER & SCHULTZ, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0052 715-05171 17.000 m | 105. 00000 1785. 00| 65. 00000 1105. 00| 106. 00000 1802. 00
PIPE, TYPE 3, CIRCULAR 450 nm [ | |
0053 715- 46010 2.000 EACH 185. 00000 370. 00| 175. 00000 350. 00| 270. 00000 540. 00
Pl PE END SECTION, 450 mm | | |
0054 801- 04308 2.000 EACH 280. 00000 560. 00| 310. 00000 620. 00| 287. 00000 574. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06605 12.000 EACH| 85. 00000 1020. 00| 115. 00000 1380. 00| 86. 00000 1032. 00
BARRI CADE, I11A | | |
0056 801- 06625 13.000 EACH| 85. 00000 1105. 00| 110. 00000 1430. 00| 82. 00000 1066. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801- 06640 31.000 EACH 90. 00000 2790. 00| 105. 00000 3255. 00| 80. 00000 2480. 00
CONSTRUCTI ON SIGN, A | | |
0058 801- 06645 4.000 EACH 37. 00000 148. 00| 50. 00000 200. 00| 38. 00000 152. 00
CONSTRUCTI ON SIGN, B | | |
0059 802- 05701 15.400 m | 36. 50000 562. 10| 42. 00000 646. 80| 33. 50000 515. 90
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0060 802- 76035 2.850 n2 | 175. 00000 498. 75| 210. 00000 598. 50| 210. 00000 598. 50
|

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS | | |

0061 808- 06703 1202.000 m | 0. 90000 1081. 80| 1. 30000 1562. 60 1. 25000 1502. 50
LINE, THERMOPLASTIC, SOLID, WM TE, 100mmj |

0062 808- 75240 692.000 m | 0. 90000 622. 80| 1. 30000 899. 60| 1. 25000 865. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | |

0063 808- 75245 602.000 m | 0. 90000 541. 80| 1. 30000 782. 60| 1. 25000 752. 50
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |

0064 808- 75998 56. 000 EACH 26. 00000 1456. 00| 55. 00000 3080. 00| 27. 00000 1512. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |

0065 621- 06548 0.150 kg | 175. 00000 26. 25| 75. 00000 11. 25] 182. 00000 27.30
SEED M XTURE, CV | | |

SECTI ON TOTALS | $ 791, 750. 89 $  844,536. 96| $  857,392.13
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 791, 750. 89| $ 844, 536. 96| $ 857,392. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 00
PAGE : 490 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL ORDER : 490 CONTRACT ID : B -24602- A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1489621 |
| WRTZ & YATES, |NC. | HRP CONSTRUCTI ON, | NC. [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105-01925 9.000 NOS | 1500. 00000 13500. 00| 500. 00000 4500. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  20000. 00000 20000.00]  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00]  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00|  12500. 00000 12500. 00|
CLEARI NG RI GHT OF WAY , STR NO 1 | | |
0005 201- 52370 LUMP|  10000. 00000 10000. 00|  12500. 00000 12500. 00|
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
0006 202- 02272 35.000 m | 40. 00000 1400. 00| 7.00000 245. 00|
PAVED S| DE DI TCH, REMOVE | | |
0007 202- 51330 LUMP|  30000. 00000 30000. 00|  44000. 00000 44000. 00|
PRESENT STRUCTURE, REMOVE , STRNO 1 | | |
0008 202- 51330 LUMP|  35000. 00000 35000. 00|  66000. 00000 66000. 00|
PRESENT STRUCTURE, REMOVE , STRNO 2 | | |
0009 202- 60820 432.000 n2 | 6. 00000 2592. 00| 3. 48000 1503. 36|
SURFACE M LLING ASPHALT | | |
0010 203- 02000 2140.000 18 | 10. 00000 21400. 00 10. 00000 21400. 00|
EXCAVATI ON,  COVMON | | |
0011 203- 02070 432.000 n8 | 20. 00000 8640. 00| 11. 00000 4752. 00|
BORROW | | |
0012 205- 02224 425.000 m | 7.00000 2975. 00| 5. 25000 2231. 25|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0013 205- 02231 288.000 m | 40. 00000 11520. 00| 6. 00000 1728. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0015 211- 02060 1181.000 n8 | 20. 32000 23997. 92| 15. 00000 17715. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 2460.000 My | 17. 60000 43296. 00| 17. 00000 41820. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05468 1576.000 My | 42. 50000 66980. 00| 37. 00000 58312. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0018 402- 05474 547.000 My | 44. 00000 24068. 00| 39. 00000 21333. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0019 402- 05477 314.000 My | 51. 50000 16171. 00| 46. 00000 14444 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 190.000 My | 46. 00000 8740. 00| 41. 00000 7790. 00|
I

HVA BASE 25.0 mm SHOULDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 00
PAGE : 490 -6
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL ORDER : 490 CONTRACT ID : B -24602- A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1489621 |
| WRTZ & YATES, |NC. | HRP CONSTRUCTI ON, | NC. [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0021 404- 05511 956.000 n2 | 2. 90000 2772. 40| 2. 60000 2485. 60|
SEAL COAT, 2 | | |
0022 405- 05517 7.300 My | 480. 00000 3504. 00| 400. 00000 2920. 00|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 2.150 My | 200. 00000 430. 00| 160. 00000 344. 00|
ASPHALT FOR TACK COAT | |
0024 601-01740 1.000 EACH 2120. 00000 2120. 00| 1900. 00000 1900. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0025 601- 02636 22.860 m | 75. 00000 1714. 50| 67. 00000 1531. 62|
GUARDRAI L, W BEAM NESTED | | |
0026 601- 06037 7.000 EACH 805. 00000 5635. 00| 700. 00000 4900. 00|
GUARDRAI L END TREATMENT, | | | |
0027 601-91921 10.000 EACH 300. 00000 3000. 00| 260. 00000 2600. 00|
GUARDRAI L POST ANCHOR | | |
0028 601- 99105 516.255 m | 40. 00000 20650. 20| 36. 10000 18636. 81
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 607- 06175 80.000 m | 60. 00000 4800. 00| 15. 00000 1200. 00|
GUTTER, CONCRETE | | |
0030 610- 06257 89.500 n2 | 56. 00000 5012. 00| 50. 00000 4475. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | [ |
0031 611- 06497 1.000 EACH 250. 00000 250. 00| 180. 00000 180. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0032 615- 06490 37.000 EACH 125. 00000 4625. 00| 113. 00000 4181. 00|
RIGHT OF WAY MARKER | | |
0033 615- 06505 4.000 EACH 480. 00000 1920. 00| 425. 00000 1700. 00|
MONUMENT, B | | |
0034 616- 02320 1809.000 n2 | 4. 50000 8140. 50| 2. 50000 4522. 50|
GEOTEXTI LES | | |
0035 616- 06405 910.000 My | 26. 40000 24024. 00| 16. 00000 14560. 00|
Rl PRAP, REVETMENT | | |
0036 616- 06451 676.100 My | 28. 60000 19336. 46| 17. 00000 11493. 70|
Rl PRAP, UNI FORM | | |
0037 621- 01004 4.000 EACH 300. 00000 1200. 00| 200. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06545 1.458 My | 700. 00000 1020. 60| 625. 00000 911. 25
FERTI LI ZER | | |
0039 621- 06553 153.100 kg | 9. 50000 1454. 45| 8. 40000 1286. 04|
|

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 00
PAGE : 490 -7
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL ORDER : 490 CONTRACT ID : B -24602- A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1489621 |
| WRTZ & YATES, |NC. | HRP CONSTRUCTI ON, | NC. [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
0040 621- 06557 153.100 kg | 9. 00000 1377. 90| 7.10000 1087. 01|
SEED M XTURE, T | | |
0041 621- 06565 7.310 My | 540. 00000 3947. 40| 480. 00000 3508. 80|
MULCH NG MATERI AL | | [
0042 621- 06567 25.900 kL | 1. 00000 25. 90| 0. 50000 12. 95
WATER | | |
0043 621- 06574 1025.000 n2 | 4.50000 4612. 50| 3. 60000 3690. 00|
SODDI NG | | |
0044 621- 06575 412.000 n2 | 4.50000 1854. 00| 3. 60000 1483. 20|
SODDI NG, NURSERY | | |
0045 622- 52436 7.000 EACH 30. 00000 210. 00| 25. 00000 175. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 162.000 EACH 12. 00000 1944. 00| 9. 00000 1458. 00|
SEEDLI NG | | |
0047 703-51030 2318.000 kg | 4. 41000 10222. 38| 1. 00000 2318. 00|
REI NFORCI NG STEEL | | |
0048 704- 51002 16.730 n8 | 600. 00000 10038. 00| 400. 00000 6692. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0049 714- 03437 184.000 n2 | 150. 00000 27600. 00| 567. 00000 104328. 00|
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0050 714-04733 11.600 m |  11206. 90000 130000. 04|  12650. 00000 146740. 00|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 8530 mm X 3050 mm | | |
0051 714- 04733 11.600 m |  12931.03000 149999. 95|  13650. 00000 158340. 00|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 9750 mm X 3660 mm | | |
0052 715-05171 17.000 m | 60. 00000 1020. 00| 59. 00000 1003. 00|
PIPE, TYPE 3, CIROULAR 450 nm [ [ |
0053 715- 46010 2.000 EACH 300. 00000 600. 00| 250. 00000 500. 00|
Pl PE END SECTION, 450 mm | | |
0054 801- 04308 2.000 EACH 550. 00000 1100. 00| 265. 00000 530. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06605 12.000 EACH, 150. 00000 1800. 00| 79. 00000 948. 00|
BARRI CADE, I11A | | |
0056 801- 06625 13.000 EACH 150. 00000 1950. 00| 76. 00000 988. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801- 06640 31.000 EACH 150. 00000 4650. 00| 74. 00000 2294. 00|
CONSTRUCTI ON SIGN, A | | |
0058 801- 06645 4.000 EACH 40. 00000 160. 00| 35. 00000 140. 00|
CONSTRUCTI ON SIGN, B | | |
0059 802- 05701 15.400 m 40. 00000 616. 00| 40. 00000 616. 00|
I
I

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 490 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 858, 949. 46 ROUTE : SR 16
CALL CRDER : 490 CONTRACT ID : B -24602-A COUNTI ES : CASS
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : LAPCRTE Di STRICT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1489621 |
| WRTZ & YATES, |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0060 802- 76035 2.850 n2 | 220. 00000 627. 00| 250. 00000 712. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0061 808- 06703 1202.000 m | 1. 30000 1562. 60| 1. 15000 1382. 30|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0062 808- 75240 692.000 m | 1. 30000 899. 60| 1. 15000 795. 80|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0063 808- 75245 602.000 m | 1. 30000 782. 60| 1. 15000 692. 30|
LINE, THERMOPLASTIC, SCLID, YELLOW | | |
100mMm | | |
0064 808- 75998 56.000 EACH 60. 00000 3360. 00| 25. 00000 1400. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0065 621- 06548 0.150 kg | 200. 00000 30. 00| 50. 00000 7.50]
SEED M XTURE, CV | | |
SECTI ON TOTALS | $  862,878.90] $ 910, 243. 49|
------------------------------------------ B

CONTRACT TOTALS | $ 862, 878. 90| $ 910, 243. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 840 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 RQUTE : B252
CALL CRDER : 840 CONTRACT ID : T -24714-A COUNTIES : MARION
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : B252010
SET- ASI OE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOV BI D
1  35-0392360 HOOSI ER COMPANY, | NC. $ 674, 740. 53 100. 0000%
2 74-2851603 QUANTA SERVI CES, | NC. $ 698, 499. 14 103. 5211%
3  35-0821499 DREW JAMES H CORPORATI ON $ 748, 198. 24 110. 8868%
4  35-1710202 SI GNAL CONSTRUCTI ON, | NC. $ 749, 857. 05 111. 1326%
5 35-1262778 M DWESTERN ELECTRI C $ 848, 084. 08 125. 6904%
| (1) 35-0392360 | (2) 74-2851603 | (3) 35-0821499
| HOCSI ER COVPANY, | NC. | QUANTA SERVI CES, | NC. | DREW JAMES H. CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
SECTI ON 0001  TRAFFI C SI GNALS
I I I
0001 105-01925 12.000 M3S | 974. 82000 11697. 84| 550. 00000 6600. 00| 1500. 00000 18000. 00
FI ELD OFFI CE, 51.1 n®2 | | |
0002 105- 06845 LUWP| 2052. 32000 2052. 32| 5620. 00000 5620. 00| 5355. 00000 5355. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP| 16508. 22000 16508. 22| 35000. 00000 35000. 00| 19710. 22000 19710. 22
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-78515 LUMWP| 17170. 95000 17170. 95| 6840. 00000 6840. 00| 9551. 17000 9551. 17
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0005 604- 06069 141.000 n2 | 61. 57000 8681. 37| 52. 00000 7332. 00| 63. 00000 8883. 00
CURB RAMP, CONCRETE | | |
0006 604-91531 25.000 n2 | 46. 18000 1154. 50| 47. 00000 1175. 00| 47. 25000 1181. 25
S| DEWALK, CONCRETE, 100 nm | | |
0007 801-06775 LUVP| 3409. 67000 3409. 67| 8500. 00000 8500. 00| 14526. 84000 14526. 84
MAI NTAI NI NG TRAFFI C | | |
0008 805-01479 2.000 EACH 915. 36000 1830. 72| 650. 00000 1300. 00| 561. 54000 1123.08
CONTROLLER CABI NET FOUNDATI ON, P1, | | |
MODI FI ED | | |
0009 805-01816 21.000 EACH 1443. 22000 30307. 62| 950. 00000 19950. 00| 894. 75000 18789. 75
S| GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 nm | | |
0010 805-01836 1457.000 m | 3. 35000 4880. 95| 3. 00000 4371. 00| 2. 47000 3598. 79
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | |
IN I I I
0011 805-01842 29.000 EACH 736. 56000 21360. 24| 650. 00000 18850. 00| 506. 40000 14685. 60
HANDHOLE, SI GNAL | | |
0012 805-01843 2.000 EACH 263. 83000 527. 66| 210. 00000 420. 00| 246. 02000 492. 04

SI GNAL HANDHOLE ADJUST TO GRADE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 840 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 ROUTE : B252
CALL CRDER : 840 CONTRACT ID : T -24714-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0392360 | (2) 74-2851603 | (3) 35-0821499
| HOOSI ER COVPANY, | NC. | QUANTA SERVI CES, | NC. | DREW JAMVES H CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0013 805- 01879 9.000 EACH 289. 94000 2609. 46 460. 00000 4140. 00| 348. 78000 3139. 02

SI GNAL SERVI CE, | NSTALL | [

0014 805-02037 1.000 EACH 1800. 25000 1800. 25| 2220. 00000 2220. 00| 1784. 74000 1784.74
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |

0015 805-02069 4.000 EACH 1888. 61000 7554. 44| 2330. 00000 9320. 00| 1890. 01000 7560. 04
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | |

0016 805-02072 8.000 EACH 2381. 50000 19052. 00| 2890. 00000 23120. 00| 2349. 49000 18795. 92
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |

0017 805-02073 6.000 EACH 2680. 21000 16081. 26| 3280. 00000 19680. 00| 2624. 17000 15745. 02

SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |

0018 805-02075 3.000 EACH 1695. 60000 5086. 80| 2100. 00000 6300. 00| 1653. 06000 4959. 18
SI GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | | |

0019 805-02077 1.000 EACH 2951. 12000 2951. 12] 3650. 00000 3650. 00| 2908. 75000 2908. 75
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | | |

0020 805-02151 77.000 EACH 390. 93000 30101. 61| 480. 00000 36960. 00| 347.57000 26762. 89

PEDESTRI AN SI GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBOLS, 305 nm | | |

0021 805- 02439 9.000 EACH 181. 78000 1636. 02| 300. 00000 2700. 00| 248. 71000 2238. 39
CONDUI T RISER GALVANI ZED, 50 nm | |

0022 805- 02457 67.000 EACH 221. 86000 14864. 62| 820. 00000 54940. 00| 566. 36000 37946. 12
LOOP DETECTOR, QUADRAPCLE, 1800 nm X | | [
6100 nm | | |

0023 805- 02855 8.000 EACH 946. 18000 7569. 44| 750. 00000 6000. 00| 826. 74000 6613. 92

SI GNAL SUPPORT FOUNDATI ON, 750 mm X 750 | | [
nm X 1850 mm | |

0024 805-03105 2.000 EACH 3111. 62000 6223. 24| 3920. 00000 7840. 00 3307. 99000 6615. 98
SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, 10.7 mSIGNAL ARM 2.4 m |
LUMNAIRE ARM 9.1 mE MH. |

0025 805-03107 1.000 EACH 2997. 20000 2997. 20| 3590. 00000 3590. 00 3048. 39000 3048. 39

|

I

I

I

|

SI GNAL AND LI GHTI NG COVBI NATI ON | | |

STRUCTURE, 9.1 m SIGNAL ARM 2.4 m | | |

LUM NAIRE ARM 9.1 m E. M H. [ | |
0026 805- 03159 1.000 EACH| 2783. 42000 2783. 42| 4120. 00000 4120. 00| 3272. 36000 3272.36

SI GNAL CANTI LEVER STRUCTURE, 7.6 m ARM | | |

AND 9.1 m ARM | | |

I

I

I

I

I

I

I

EMERGENCY VEH CLE LI GHT DETECTOR,
SI NGLE CHANNEL, ONE DI RECTI ON

0027 805-03528 2.000 EACH 3267. 61000 6535. 22| 1850. 00000 3700. 00 2808. 59000 5617.18
SI GNAL AND LI GHTI NG COVBI NATI ON |
STRUCTURE, 4.6 m SIGNAL MAST ARM 1.5 m | |
LUM NAI RE MAST ARM 9.1m E MH | |
0028 805-03978 14.000 EACH| 1003. 81000 14053. 34| 650. 00000 9100. 00 755. 78000 10580. 92
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 840 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 ROUTE : B252
CALL CRDER : 840 CONTRACT ID : T -24714-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0392360 | (2) 74-2851603 | (3) 35-0821499
| HOOSI ER COVPANY, | NC. | QUANTA SERVI CES, | NC. | DREW JAMVES H CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0029 805- 03980 25.000 EACH, 172. 88000 4322. 00| 140. 00000 3500. 00| 207. 39000 5184. 75
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T| |
0030 805- 04956 10.000 EACH 97. 54000 975. 40| 300. 00000 3000. 00| 181. 63000 1816. 30
PANEL FCR FI BER CPTI CS | | |
0031 805- 04982 1299.000 m | 8. 43000 10950. 57| 4. 60000 5975. 40| 4. 23000 5494. 77
CABLE | | |
0032 805- 05871 12.000 EACH 671. 68000 8060. 16] 770. 00000 9240. 00| 641. 76000 7701. 12
EMERGENCY VEHI CLE LI GHT DETECTOR | | |
0033 805- 06592 1701.000 m | 47. 44000 80695. 44 33. 00000 56133. 00| 57. 40000 97637. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0034 805- 78106 1.000 EACH  13592. 70000 13592.70|  14800. 00000 14800.00|  16159. 73000 16159. 73

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE

I
|
0035 805- 78109 9.000 EACH  10521.48000 94693.32|  10900. 00000 98100. 00|  11480. 33000 103322. 97
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0036 805- 78205 52.000 EACH 387. 24000 20136. 48] 450. 00000 23400. 00| 441. 21000 22942. 92
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0037 805- 78230 9.000 EACH 609. 33000 5483. 97| 650. 00000 5850. 00| 709. 90000 6389. 10
TRAFFI C SIGNAL HEAD, 5 FACE, 305 nm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0038 805- 78412 5.000 EACH 317. 76000 1588. 80| 520. 00000 2600. 00| 348. 51000 1742. 55
SI GNAL PEDESTAL, 2.7 m | | |
0039 805- 78465 265.000 m | 6. 46000 1711. 90| 4. 60000 1219. 00| 3. 68000 975. 20
SI GNAL CABLE, 2C 8GA. | | |
0040 805- 78480 1189.000 m | 3. 94000 4684. 66| 2. 80000 3329. 20| 2. 58000 3067. 62
SI GNAL CABLE, 3C 14GA. | |
0041 805- 78485 1905.000 m | 7. 74000 14744. 70 3. 00000 5715. 00| 2.80000 5334. 00
SI GNAL CABLE, 5C 14GA. | |
0042 805- 78490 2022.000 m | 7. 64000 15448. 08 4. 00000 8088. 00| 3. 13000 6328. 86
SI GNAL CABLE, 7C 14GA. | |
0043 805- 78495 1023.000 m | 8. 86000 9063. 78| 4. 50000 4603. 50| 3. 68000 3764. 64
SI GNAL CABLE, 9C 14GA. | |
0044 805- 78785 34.000 EACH 577. 28000 19627. 52| 350. 00000 11900. 00| 368. 90000 12542. 60
SI GNAL DETECTOR HOUSI NG | | |
0045 805- 78900 5.000 EACH 497. 91000 2489. 55| 300. 00000 1500. 00| 509. 08000 2545. 40
PEDESTAL FOUNDATI ON, A | | |
0046 805- 78925 2.000 EACH 915. 36000 1830. 72| 650. 00000 1300. 00| 561. 54000 1123.08
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0047 805- 78930 6.000 EACH 803. 60000 4821. 60| 560. 00000 3360. 00 537. 66000 3225. 96
|

CONTRCLLER CABI NET FOUNDATI ON, . M [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 840 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 ROUTE : B252
CALL CRDER : 840 CONTRACT ID : T -24714-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0392360 | (2) 74-2851603 | (3) 35-0821499
| HOOSI ER COVPANY, | NC. | QUANTA SERVI CES, | NC. | DREW JAMVES H CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0048 805- 90736 1.000 EACH 338. 61000 338. 61 520. 00000 520. 00| 926. 95000 926. 95
TELEPHONE MODEM | |
0049 805- 90737 1.000 EACH 711. 20000 711. 20 650. 00000 650. 00| 871. 95000 871. 95
TELEPHONE SERVI CE | |
0050 805- 92504 20.000 EACH| 221. 13000 4422. 60 320. 00000 6400. 00| 263. 52000 5270. 40
LOCP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| |
0051 805- 94295 2.000 EACH 361. 18000 722.36 210. 00000 420. 00| 334. 29000 668. 58
SI GNAL HEAD, RELOCATE | |
0052 805- 96121 40.000 EACH 149. 90000 5996. 00 100. 00000 4000. 00| 104. 63000 4185. 20
PEDESTRI AN PUSH BUTTON AND SI GN |
0053 805- 96260 1529.000 m | 5. 35000 8180. 15 7.20000 11008. 80| 7.70000 11773. 30
FI BER OPTI C CABLE, | N CONDUI T | |
0054 805- 96261 7471.000 m | 7. 41000 55360. 11 8. 20000 61262. 20| 15. 46000 115501. 66
FI BER OPTI C CABLE, AERI AL | |
0055 807- 01617 17.000 EACH 161. 85000 2751. 45 1150. 00000 19550. 00| 398. 28000 6770. 76
HANDHOLE COVER AND RI NG |

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
CROSSWALK, WHI TE, 600 nm

I
I
I
I
I
I
I
I
I
|
I
|
I
| |
0056 808-03439 1123.000 m | 6. 41000 7198. 43| 7.70000 8647. 10| 8. 40000 9433. 20
| |
0057 808-06703 46.000 m | 2. 05000 94. 30|
|
I
|
I
I
I
|
I
I
I
I

1. 50000 69. 00| 1. 31000 60. 26
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm |

0058 808- 75245 322.000 m | 1. 54000 495, 88 1. 50000 483. 00| 1. 31000 421.82
LI NE, THERVOPLASTIC, SOLID, YELLOW [ |
100mMm | |

0059 808- 75297 274.000 m | 10. 26000 2811. 24 7. 70000 2109. 80| 8. 40000 2301. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
STOP LINE, 600mm | |

0060 808- 75320 18.000 EACH| 56. 44000 1015. 92 55. 00000 990. 00| 63. 00000 1134. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [

0061 808- 75325 16. 000 EACH| 66. 70000 1067. 20 77. 00000 1232. 00| 68. 25000 1092. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD ( ONLY) | |

0062 202-52710 123.700 n2 | 18. 53000 2292. 16| 12. 60000 1558. 62| 16. 80000 2078. 16
S| DEWALK, CONCRETE, REMOVE | | |

0063 202- 02278 94.600 m | 15. 75000 1489. 95| 12. 80000 1210. 88| 15. 75000 1489. 95
CURB, CONCRETE, REMOVE | | I

0064 605- 06120 58.400 m | 58. 05000 3390. 12| 24. 60000 1436. 64| 58. 80000 3433.92
CURB, CONCRETE | | [

SECTI ON TOTALS | $ 674, 740. 53| $ 698, 499. 14| $ 748, 198. 24
------------------------------------------ E T T T T T T

CONTRACT TOTALS [ $ 674, 740. 53| $ 698, 499. 14| $ 748, 198. 24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 840 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 777, 765. 86 ROUTE : B252
CALL ORDER : 840 CONTRACT ID : T -24714-A COUNTI ES : MARION
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1710202 | (5) 35-1262778 |
| SIGNAL CONSTRUCTI ON, | NC. | M DWESTERN ELECTRI C |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  TRAFFI C SI GNALS
I I |
0001 105-01925 12. 000 MOS | 1495. 00000 17940. 00| 2100. 00000 25200. 00|
FI ELD OFFI CE, 51.1 n®2 | | |
0002 105- 06845 LUWP| 5000. 00000 5000. 00| 15800. 00000 15800. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP| 29750. 00000 29750. 00| 25800. 00000 25800. 00|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON | | |
0004 202- 78515 LUWP| 3000. 00000 3000. 00| 12300. 00000 12300. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0005 604- 06069 141.000 n2 | 60. 00000 8460. 00| 67. 00000 9447. 00|
CURB RAMP, CONCRETE | | |
0006 604-91531 25.000 n2 | 45. 00000 1125. 00| 71. 00000 1775. 00|
S| DEWALK, CONCRETE, 100 nm | | |
0007 801-06775 LUWP| 7000. 00000 7000. 00| 11200. 00000 11200. 00|
MAI NTAI NI NG TRAFFI C | | |
0008 805-01479 2.000 EACH 500. 00000 1000. 00| 725. 00000 1450. 00|
CONTROLLER CABI NET FOUNDATI ON, P1, | | |
MODI FI ED | | |
0009 805-01816 21.000 EACH 850. 00000 17850. 00| 952. 00000 19992. 00|
S| GNAL SUPPORT FQOUNDATI ON, 900 nm X 900 | | |
mm X 2500 mm | | |
0010 805-01836 1457.000 m | 3. 50000 5099. 50| 2.78000 4050. 46|
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | |
IN | | |
0011 805-01842 29.000 EACH 700. 00000 20300. 00| 950. 00000 27550. 00|
HANDHOLE, SI GNAL | | |
0012 805-01843 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00|
S| GNAL HANDHOLE ADJUST TO GRADE | | |
0013 805-01879 9.000 EACH 550. 00000 4950. 00| 498. 00000 4482. 00|
SI GNAL SERVI CE, | NSTALL | | |
0014 805- 02037 1.000 EACH 2500. 00000 2500. 00| 2360. 00000 2360. 00|
S| GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |
0015 805- 02069 4.000 EACH 2600. 00000 10400. 00| 2655. 00000 10620. 00|
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |
0016 805-02072 8.000 EACH 3200. 00000 25600. 00| 3122. 00000 24976. 00|
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |
0017 805-02073 6.000 EACH 3500. 00000 21000. 00| 3544. 00000 21264. 00|
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |
0018 805- 02075 3.000 EACH 2310. 00000 6930. 00| 2340. 00000 7020. 00|
SI GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 RQUTE : B252
CALL CRDER : 840 CONTRACT ID : T -24714-A COUNTIES : MARION
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI OE :

| (4) 35-1710202 | (5) 35-1262778 |
| SI GNAL CONSTRUCTI ON, INC. | M DWESTERN ELECTRI C |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

------------------------------------------ ot m m e m e e e e e e e e e m e e e e e e e et e e e e e e e e e e e eeeeaeaooooon
0019 805-02077 1.000 EACH 3900. 00000 3900. 00| 3910. 00000 3910. 00|
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | | |
0020 805-02151 77.000 EACH 400. 00000 30800. 00| 375. 00000 28875. 00|

PEDESTRI AN SI GNAL HEAD W TH | [ |
| NTERNATI ONAL SYMBCLS, 305 mm | [ |

0021 805- 02439 9.000 EACH 225. 00000 2025. 00| 322. 00000 2898. 00|
CONDUI T RI SER, GALVANI ZED, 50 nm | | |
0022 805- 02457 67.000 EACH 400. 00000 26800. 00| 550. 00000 36850. 00|
LOOP DETECTOR, QUADRAPCLE, 1800 nm X | | |
6100 mm [ |
0023 805- 02855 8.000 EACH 725. 00000 5800. 00 758. 00000 6064. 00|

SI GNAL SUPPORT FOUNDATI ON, 750 mm X 750 |
mm X 1850 nm |
0024 805- 03105 2.000 EACH| 4200. 00000 8400. 00

I

|
| |
| 4200. 00000 8400. 00|
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, 10.7 m SIGNAL ARM 2.4 m [ | |
LUM NAIRE ARM 9.1 m E. M H. | | |
0025 805- 03107 1.000 EACH 3800. 00000 3800. 00| 3869. 00000 3869. 00|
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, 9.1 m SIGNAL ARM 2.4 m | | |
LUM NAIRE ARM 9.1 m E. M H. | | |
0026 805- 03159 1.000 EACH 4275. 00000 4275. 00| 4350. 00000 4350. 00|
SI GNAL CANTI LEVER STRUCTURE, 7.6 m ARM | | |
AND 9.1 m ARM [ | |
0027 805- 03528 2.000 EACH 3500. 00000 7000. 00| 3605. 00000 7210. 00|
SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, 4.6 m SI GNAL MAST ARM 1.5 m | | |
LUM NAI RE MAST ARM 9.1m E MH [ |
0028 805- 03978 14.000 EACH 1100. 00000 15400. 00| 655. 00000 9170. 00|
EMERGENCY VEHI CLE LI GHT DETECTOR, | | |
SINGLE CHANNEL, ONE DI RECTI ON | | |
0029 805- 03980 25.000 EACH 150. 00000 3750. 00| 237. 00000 5925. 00|
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T | |
0030 805- 04956 10.000 EACH 250. 00000 2500. 00| 355. 00000 3550. 00|
PANEL FOR FI BER OPTI CS | | |
0031 805- 04982 1299.000 m | 5. 00000 6495. 00| 7. 22000 9378. 78|
CABLE | | |
0032 805- 05871 12.000 EACH 950. 00000 11400. 00| 895. 00000 10740. 00|
EMERGENCY VEHI CLE LI GHT DETECTOR | | |
0033 805- 06592 1701.000 m | 42. 00000 71442. 00| 59. 00000 100359. 00|
|

CONDUI T, STEEL, GALVANI ZED, 50nm [ |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 RQUTE : B252
CALL CRDER : 840 CONTRACT ID : T -24714-A COUNTIES : MARION
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI OE :

| (4) 35-1710202 | (5) 35-1262778 |
| SI GNAL CONSTRUCTI ON, INC. | M DWESTERN ELECTRI C |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

0034 805- 78106 1.000 EACH  18800. 00000 18800.00|  16500. 00000 16500. 00|
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | [ |

0035 805- 78109 9.000 EACH  13250. 00000 119250.00]  12500. 00000 112500. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE [ |

0036 805- 78205 52.000 EACH 500. 00000 26000. 00

|
[ 410. 00000 21320. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | | |
0037 805- 78230 9.000 EACH 750. 00000 6750. 00| 695. 00000 6255. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0038 805- 78412 5.000 EACH 450. 00000 2250. 00| 758. 00000 3790. 00|
SI GNAL PEDESTAL, 2.7 m | | |
0039 805- 78465 265.000 m | 5. 50000 1457. 50| 5. 80000 1537. 00|
SI GNAL CABLE, 2C 8GA. | | |
0040 805- 78480 1189.000 m | 3. 25000 3864. 25| 2. 70000 3210. 30
SI GNAL CABLE, 3C 14GA. | | |
0041 805- 78485 1905.000 m | 3. 50000 6667. 50| 4. 42000 8420. 10|
SI GNAL CABLE, 5C 14GA. | | |
0042 805- 78490 2022.000 m | 4.00000 8088. 00| 4. 55000 9200. 10|
SI GNAL CABLE, 7C 14GA. | | |
0043 805- 78495 1023.000 m | 5. 00000 5115. 00| 5. 18000 5299. 14|
SI GNAL CABLE, 9C 14GA. | | |
0044 805- 78785 34.000 EACH 500. 00000 17000. 00| 470. 00000 15980. 00|
SI GNAL DETECTCR HOUSI NG | | |
0045 805- 78900 5.000 EACH 250. 00000 1250. 00| 400. 00000 2000. 00|
PEDESTAL FOUNDATI ON, A | | [
0046 805- 78925 2.000 EACH 500. 00000 1000. 00| 735. 00000 1470. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0047 805- 78930 6.000 EACH 500. 00000 3000. 00| 735. 00000 4410. 00|
CONTROLLER CABI NET FOUNDATI ON, M | | |
0048 805- 90736 1.000 EACH 450. 00000 450. 00| 650. 00000 650. 00|
TELEPHONE MODEM | | |
0049 805- 90737 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00|
TELEPHONE SERVI CE | | |
0050 805- 92504 20.000 EACH 225. 00000 4500. 00| 320. 00000 6400. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0051 805- 94295 2.000 EACH 350. 00000 700. 00| 195. 00000 390. 00|
SI GNAL HEAD, RELOCATE | | |
0052 805- 96121 40.000 EACH 90. 00000 3600. 00| 150. 00000 6000. 00|

I

PEDESTRI AN PUSH BUTTON AND SI GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/00
PAGE : 840 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 777, 765. 86 ROUTE : B252
CALL ORDER : 840 CONTRACT ID : T -24714-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (4) 35-1710202 | (5) 35-1262778 |

| SIGNAL CONSTRUCTION, INC. | M DWESTERN ELECTRI C |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m e e e o e e e e e e e e o e e e e e e e e o e e e e e e m e e e e e meeeoao-n
0053 805- 96260 1529.000 m | 7. 00000 10703. 00| 10. 55000 16130. 95|
FI BER CPTI C CABLE, | N CONDU T | | |
0054 805- 96261 7471.000 m | 12. 50000 93387. 50| 13. 85000 103473. 35|
FI BER CPTI C CABLE, AERI AL | | |
0055 807- 01617 17.000 EACH 250. 00000 4250. 00| 400. 00000 6800. 00|
HANDHOLE COVER AND RI NG | | |
0056 808- 03439 1123.000 m | 7.00000 7861. 00| 11. 00000 12353. 00|

TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WH TE, 600 nm | [ |

0057 808- 06703 46.000 m | 1. 40000 64. 40| 1. 10000 50. 60|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi | |
0058 808- 75245 322.000 m | 1. 40000 450. 80| 1. 10000 354. 20|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0059 808- 75297 274.000 m | 7.00000 1918. 00 11. 10000 3041. 40|

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

STCP LINE, 600nm | |
0060 808- 75320 18.000 EACH 50. 00000 900. 00| 50. 00000 900. 00|

PAVEMENT NMESSAGE MARKI NGS, | |

THERMOPLASTI C, LANE | NDI CATI ON' ARROW |

|

|

|

0061 808- 75325 16.000 EACH| 70. 00000 1120. 00 67. 00000 1072. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | [

0062 202-52710 123.700 n2 | 16. 00000 1979. 20| 55. 00000 6803. 50|
SI DEWALK, CONCRETE, REMOVE | | |

0063 202- 02278 94.600 m 15. 00000 1419. 00 15. 00000 1419. 00
CURB, CONCRETE, REMOVE |

CURB, CONCRETE

| |

0064 605- 06120 58.400 m | 56. 00000 3270. 40| 38. 00000 2219. 20|
| |

SECTI ON TOTALS [ |

CONTRACT TOTALS | $ 749, 857. 05| $ 848, 084. 08|







